SCHEDULE COF PAY | TEMS PACGE 1
CALL ORDER : 101 CONTRACT ID : R -21593-A
LETTI NG DATE : 06/17/03 10:00 AM

| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP

2 105-07039 FIELD OFFICE, B 8. 000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT, REMOVE 1, 892. 600 ng

6 202-60815 CENTER CURB, REMOVE 132. 900 m

7 202-60820 SURFACE M LLI NG ASPHALT 962. 700 n2

8 202- 74045 SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE 17. 000 EACH

9 202-74080 OVERHEAD SI GN STRUCTURE, CANTI LEVER, REMOVE 2.000 EACH
10 203-02000 EXCAVATI ON, COVMON 2,222.000 n8
11 207-07500 SUBGRADE TREATMENT, TYPE C 4,007. 100 ng
12 207-07502 SUBGRADE TREATMENT, TYPE D 405. 400 n
13 211-07454 STRUCTURE BACKFI LL 547. 300 n8
14 301-07448 COVPACTED AGCGREGATE, NO. 53, BASE 194. 300 My
15 303-01180 COVPACTED AGGREGATE, NO 53 398. 700 My
16 304-07489 HVA PATCH NG TYPE A 18. 930 My
17 304-07490 HVA PATCH NG TYPE B 9. 680 My
18 304-07524 W DENI NG WTH QC/ QA- HVA, 3, 64, BASE, 19 nm 231. 400 My
19 305-07468 PCC BASE PATCH NG 300 nm 705. 000 ng
20 401-07334 QU QA-HVA, 3, 76, SURFACE, 9.5 nm 548. 560 My
21 401-07403 QT QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 845. 060 My
22 401-07424 QT QA-HVA, 3, 64, BASE, 19.0 mm 2,678. 000 My
23 402-07451 HVA, TYPE B, WEDGE AND LEVEL 258. 740 My
24 405- 05517 ASPHALT FOR PRI ME COAT 6. 980 My
25 406-05520 ASPHALT FCR TACK COAT 7.420 My
26 604- 06069 CURB RAMP, CONCRETE 131. 000 ng
27 604-91531 SI DEWALK, CONCRETE, 100 mm 1, 506. 000 ng
28 605-06125 CURB, CONCRETE, MODI FI ED 160. 000 m
29 605-06155 CURB AND QUTTER, CONCRETE, MID FI ED 640. 000 m
30 605-06245 CENTER CURB, B, CONCRETE 70. 000 ng
31 605-06275 CENTER CURB, D, CONCRETE, MODI FI ED 91. 000 n
32 610-07486 HVA FOR APPROACHES, TYPE A 261. 890 My
33 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 469. 700 n
34 621-06567 WATER 5. 600 kL
35 621-06575 SODDI NG NURSERY 311. 000 n
36 702-90915 CONCRETE, A 57. 800 n8
37 703-06028 REI NFORCI NG BARS 5, 934. 240 kg
38 715-06690 PIPE, RCP, IIll, DO.3=75, 300 nm 152. 000 m
39 715-07070 PIPE, RCP, 1V, DO.3=100, 300 nm 12. 000 m
40 715-07729 PIPE, RCP, I, DQ 3=75, 376 nm 49. 000 m
41 715-07730 PIPE, RCP, Ill, DQ 3=75, 450 nm 73. 000 m
42 715-07731 PIPE, RCP, Ill, DQ 3=75, 600 nm 81. 000 m
43 715-07732 PIPE, RCP, IIl, DO 3=75, 750 nm 9. 000 m
44  715-93912 WATER NAIN, 150 mm 16. 000 m
45 720- 44000 CASTI NG ADJUST TO GRADE 24.000 EACH
46 720-45145 I NLET, J10, MODI FI ED 11. 000 EACH
47 720-45155 I NLET, MLO, MODI FI ED 8. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 2
CALL ORDER : 101 CONTRACT ID : R -21593-A
LETTI NG DATE : 06/17/03 10:00 AM

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 720-45251 CATCH BASI N, K10, MO FI ED 2.000 EACH
49 720-45410 MANHCLE, ¢G4 1. 000 EACH
50 720-45415 MANHCOLE, D4 2.000 EACH
51 720-94847 I NLET, R13, MODI FI ED 2.000 EACH
52 732- 04596 WATER SERVI CE 5. 000 EACH
53 732-04964 WATER MAI N 24.000 m
54 732- 04964 WATER NAI N 4. 000 m
55 732-91742 FI RE HYDRANT 1. 000 EACH
56 732-91742 FI RE HYDRANT 2. 000 EACH
57 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 14. 000 EACH
58 801-02595 CONTROLLER, RESET TIM NG 1. 000 EACH
59 801-03290 CONSTRUCTION SIGN, C 5. 000 EACH
60 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
61 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 1, 675. 000 m
62 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 nm 2, 535. 000 m
63 801-06625 DETOUR ROUTE MARKER ASSEMBLY 2. 000 EACH
64 801-06640 CONSTRUCTION SIGN, A 29. 000 EACH
65 801-06645 CONSTRUCTI ON SIGN, B 9. 000 EACH
66 801-06710 FLASHI NG ARROW SI GN 450. 000 DAY
67 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
68 801-07118 BARRI CADE, I11-A 32. 400 m
69 801-94295 S| GNAL HEAD, RELOCATE 6. 000 EACH
70 802-05701 SI GN POST, SQUARE, 1, RElINFORCED ANCHCR BASE 52. 200 m
71 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 7. 200 m
72 802-07159 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, || 1. 000 EACH
73 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 13. 220 n2
74 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 13. 930 ng
75 802-76045 SI G\, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm TH CKNESS 4.880 n2
76 802-76135 OVERHEAD SI GN STRUCTURE, CANTI LEVER SI NGLE ARM 1. 000 EACH
77 805-01815 SI GNAL SUPPCORT FOUNDATI ON, 915mm X 3.7 m 2. 000 EACH
78 805-01816 SI GNAL SUPPORT FOUNDATI ON, 900 nm X 900 nm X 2500 mm 1. 000 EACH
79 805-01842 HANDHOLE, SI GNAL 7.000 EACH
80 805-01893 MAI NTAI NI NG TRAFFI C SI GNAL LuUwP LuwP
81 805-02073 SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM 1. 000 EACH
82 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LUWP LUWP
83 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBCLS, 450nmm 4.000 EACH
84 805-02202 SI GNAL DETECTCOR HOUSI NG, DOUBLE 1. 000 EACH
85 805-02438 COVMUNI CATI ON TELEMETRY | NTERCONNECT | NTERFACE PANEL 1. 000 EACH
86 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 479. 200 m
87 805-78010 CONTRCLLER AND CABI NET, FLASHER, SOLI D STATE 1. 000 EACH
88 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
89 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm AMBER 2. 000 EACH
90 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6. 000 EACH
91 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW GREEN 4.000 EACH
92 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 1. 000 EACH
93 805-78415 SPAN, CATENARY, AND TETHER 3. 000 EACH
94 805-78420 DI SCONNECT HANGER 3. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 3
CALL CRDER : 101 CONTRACT ID : R -21593-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT

95 805-78445 S| GNAL SERVI CE 2. 000 EACH

96 805-78467 SI GNAL CABLE, 3C 8GA. 7.700 m

97 805-78470 SI GNAL CABLE, ROADVWAY LOCP, 1C 14CGA 1, 085. 600 m

98 805-78480 SI GNAL CABLE, 3C 14GA 255. 400 m

99 805-78485 SI GNAL CABLE, 5C 14CGA. 488. 500 m
100 805-78490 SI GNAL CABLE, 7C 14GA 209. 200 m
101 805-78510 SI GNAL CABLE, 2C 16CGA., SH ELDED 1,672. 400 m
102 805-78785 S| GNAL DETECTOR HOUSI NG 7.000 EACH
103 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 368. 100 m
104 805-78900 PEDESTAL FOUNDATION, A 1. 000 EACH
105 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
106 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
107 805-90005 SI GNAL PEDESTAL, 3.0 m 1. 000 EACH
108 805-90739 CABEL, COVWUNI CATION, 6 PR, | MSA SPEC., 40 2 ((UNDERGROUND) 338. 700 m
109 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 11. 000 EACH
110 805-95340 JCT. BOX (TELEPHONE TYPE) FOR 6 PAI R | NTERCONNECT CABLE 2.000 EACH
111 805-96121 PEDESTRI AN PUSH BUTTON AND SI GN 4. 000 EACH
112 808-03002 LI NE, EPOXY, BRCKEN, WHI TE, 100 mm 60. 000 m
113 808-05866 PAVEMENT MESSAGE MARKI NG REMOVE 3.500 ng
114 808-06701 LI NE, THERMOPLASTIC, BROKEN, VWH TE, 100mm 246. 000 m
115 808-06703 LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmm 357. 000 m
116 808-06716 LI NE, REMOVE 206. 000 m
117 808-74815 TRANSVERSE MARKI NGS, THERMOPLASTI C, CRCSSWALK LINE, 300 mm 615. 000 m
118 808-75043 LI NE, THERMOPLASTIC, SCLID, WH TE, 150 mm 64. 000 m
119 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 24.000 m
120 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100mm 539. 000 m
121 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 600 nm 86. 000 m
122 808- 75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 77.000 m
123 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 22.000 EACH
124 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 8. 000 EACH
125 808-96075 LI NE, THERMOPLASTIC, BROKEN, VWH TE, 150 mm 18. 000 m
126 808-98796 LI NE, THERMOPLASTIC, DOITED, WH TE, 100 mm 600 nm LI NE, 58. 000 m
127 808-98875 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQLID, YELLOW 56. 000 m



SCHEDULE COF PAY | TEMS PACGE 4
CALL CRDER : 105 CONTRACT ID : R -24471-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 ACCESS CONTROL

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuwP
3 202-02240 PAVEMENT, REMOVE 42. 000 SYS
4 202-02278 CURB, CONCRETE, REMOVE 30. 000 LFT
5 202-96133 Pl PE, REMOVE 24.000 LFT
6 202-99187 FENCE, FARM FI ELD, REMOVE 995. 000 LFT
7 203-02000 EXCAVATI ON, COWON 40. 000 Cys
8 203-02070 BCRROW 10. 000 CYs
9 211-07454 STRUCTURE BACKFI LL 2.100 CYs
10 603-06040 FENCE, FARM FI ELD, 47 IN. 11, 565. 000 LFT
11 605-06120 CURB, CONCRETE 60. 000 LFT
12 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
13 621-06559 MJULCHED SEEDI NG R 615. 000 SYS
14 715-03475 SAFETY METAL END SECTIQON, 4:1, 15 IN 2. 000 EACH
15 715-03756 PI PE, REI NFORCED CONCRETE, V, 15 IN. 38. 000 LFT
16 801-06640 CONSTRUCTION SIGN, A 8. 000 EACH
17 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
18 801-06710 FLASH NG ARROW SI GN 25. 000 DAY

19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE COF PAY | TEMS PAGE 5
CALL CRDER : 111 CONTRACT ID : R -25543-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNITS

SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 10. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-60820 SURFACE M LLING ASPHALT 3, 572. 000 ng

6 202-74045 SI GN AND SUPPCORTS, CHANNEL PCSTS, REMOVE 4. 000 EACH

7 202-96133 Pl PE, REMOVE 241. 000 m

8 203-02000 EXCAVATI ON, COVMON 2, 057. 000 n8

9 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 72.000 My
10 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 9. 000 EACH
11 205-06937 TEMPORARY S| LT FENCE 220. 000 m
12 207-07500 SUBGRADE TREATMENT, TYPE C 2, 665. 000 ng
13 211-07454 STRUCTURE BACKFI LL 64. 100 n8
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 636. 000 My
15 401-07327 QU QA-HVA, 2, 70, SURFACE, 9.5 m 556. 000 My
16 401-07397 QU QA-HVA, 2, 70, | NTERMEDI ATE, 19.0 mm 908. 000 My
17 401-07407 QU QA-HVA, 2, 64, BASE, 25.0 mm 1, 679. 000 My
18 402-07432 HVA SURFACE, TYPE A 123. 000 My
19 402-07440 HVA BASE, TYPE A 368. 000 My
20 405-05518 ASPHALT FOR PRI ME COAT 1, 361. 000 ng
21 406- 05520 ASPHALT FOR TACK COAT 5.700 My
22 610-07487 HVA FOR APPROACHES, TYPE B 166. 500 My
23 611-06497 VAl LBOX ASSEMBLY, SINGLE 5. 000 EACH
24 611-06498 MAI LBOX ASSEMBLY, DOUBLE 3. 000 EACH
25 615-06490 R GHT OF WAY MARKER 22.000 EACH
26 615-06505 MONUMENT, B 11. 000 EACH
27 616-02320 GEQTEXTI LES 54. 000 ng
28 616- 06405 RI PRAP, REVETMENT 44. 000 My
29 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
30 621-02363 MJULCHED SEEDI NG T, CONVENTI ONAL M X 542. 000 n
31 621-06548 SEED M XTURE, CV 2.000 kg
32 621-06559 MJULCHED SEEDI NG R 1, 084. 000 ng
33 621-06567 WATER 49. 000 kL
34 621-06574 SODDI NG 257. 000 n
35 621-06575 SODDI NG NURSERY 2,443. 000 ng
36 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 13.500 m
37 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 89. 000 m
38 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 155. 000 m
39 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 27.000 m
40 715-05596 PI PE EXTENSI ON, Cl RCULAR, 450 mm 8. 500 m
41 715-46005 PI PE END SECTI ON, 375 mm 5. 000 EACH
42  715-46010 PI PE END SECTI ON, 450 mm 3. 000 EACH
43 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
44 720-45030 I NLET, E7 9. 000 EACH
45 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH

46 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 3, 596. 000 m
47 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 6
CALL CRDER : 111 CONTRACT ID : R -25543-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 801-06640 CONSTRUCTI ON SI GN, A 34. 000 EACH
49 801- 06645 CONSTRUCTION SIGN, B 7.000 EACH
50 801-06710 FLASH NG ARROW SI GN 30. 000 DAY
51 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
52 801-07119 BARRI CADE, I11-B 96. 000 m
53 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 19. 800 m
54 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 3.332 n2
55 807-02428 LI GHTI NG FOUNDATI ON, CONCRETE, W TH GROUNDI NG, 1. 000 EACH
56 807-02603 LI GHT STANDARD, RELCCATE 1. 000 EACH
57 808-06703 LI NE, THERMOPLASTIC, SCOLID, WH TE, 100mm 1, 289. 000 m
58 808-06716 LI NE, REMOVE 550. 000 m
59 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 832. 000 m
60 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 11. 000 m
61 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4. 000 EACH
62 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 3. 000 EACH
63 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 42.000 EACH
64 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 52. 000 EACH
65 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOWN 200nmm 240. 000 m

66 808-99176 LI NE, THERMOPLASTIC, SOLID, YELLON 600 mm 24. 000 m



SCHEDULE COF PAY | TEMS PAGE 7
CALL CRDER : 115 CONTRACT ID : R -25714-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT AND FLASHER MODERN ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 24. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-60820 SURFACE M LLING ASPHALT 3, 426. 000 ng

6 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LuwP LUWP

7 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP

8 203-02000 EXCAVATI ON, COVMON 8, 325. 000 n8

9 203-02070 BORROW 90. 000 ng
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 26. 400 My
11 205-06932 TEMPORARY CHECK DAM STRAW BALES 389. 000 m
12 205-06936 TEMPORARY SEDI MENT TRAP 80. 000 My
13 205-06937 TEMPORARY SI LT FENCE 242.000 m
14 206-93520 TEMPORARY SHEET PI LI NG 135. 000 n2
15 207-07498 SUBGRADE TREATMENT, TYPE A 4, 655. 000 ng
16 211-02060 B BORROW FOR STRUCTURE BACKFI LL 491. 000 n8
17 301-07448 COVPACTED AGCREGATE, NO. 53, BASE 2, 665. 000 My
18 303-07449 COVPACTED AGGREGATE, NO. 73 2,432.000 My
19 304-07489 HVA PATCHI NG TYPE A 108. 000 My
20 401-07327 QU QA-HVA, 2, 70, SURFACE, 9.5 m 1, 069. 000 My
21 401-07397 QU QA-HWA, 2, 70, |INTERMEDI ATE, 19.0 mm 1, 795. 000 My
22 401-07423 QU QA-HVA, 2, 64, BASE, 19.0 mm 2, 346. 000 My
23 402-07433 HVA SURFACE, TYPE B 115. 000 My
24 402-07438 HVA | NTERVEDI ATE, TYPE B 197. 000 My
25 402-07440 HVA BASE, TYPE A 696. 000 My
26 402-07441 HVA BASE, TYPE B 607. 000 My
27 404-05511 SEAL COAT, 2 1, 963. 000 ng
28 405-05517 ASPHALT FOR PRI ME COAT 16. 200 My
29 406- 05520 ASPHALT FOR TACK COAT 10. 500 My
30 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 2. 000 EACH
31 601-02634 TEMPORARY GUARDRAI L END TREATMENT, | 2.000 EACH
32 601-03057 TEMPCRARY GUARDRAI L, WBEAM LONG PCST, 1.905 m SPACI NG 200. 000 m
33 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH
34 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 159. 100 m
35 602-06646 TEMPORARY CONCRETE BARRI ER 88. 000 m
36 610-05527 HVA FOR APPRCACHES 1, 370. 000 My
37 610-07486 HVA FOR APPROACHES, TYPE A 363. 000 My
38 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 60. 000 n
39 611-06497 MAI LBOX ASSEMBLY, SI NGLE 3. 000 EACH
40 611-06498 MAI LBOX ASSEMBLY, DOUBLE 4.000 EACH
41 615-06505 MONUMENT, B 3. 000 EACH
42 616- 06405 Rl PRAP, REVETMENT 243. 000 M
43 616-96249 GEOTEXTI LE DI TCH LI NER 3, 900. 000 n2
44 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
45 621-06559 MJULCHED SEEDI NG R 6, 725. 000 ng
46 621- 06567 WATER 38. 000 kL

47 621-06575 SODDI NG NURSERY 2,161. 000 ng



SCHEDULE COF PAY | TEMS PAGE 8

CALL CRDER : 115 CONTRACT I D R -25714-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT AND FLASHER MODERN ZATI ON
48 702-90915 CONCRETE, A 23. 500 n8
49 703-51030 REI NFORCI NG STEEL 1, 695. 000 kg
50 713-02675 TEMPCRARY PI PE, GROUP A, 1.63 nm 1200 mm 21. 800 m
51 714-04875 CULVERT, PRECAST BOX, REl NFO?CED CONCRETE, 20. 000 m
52 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 2. 000 EACH
53 715-03476 SAFETY METAL END SECTI ON, 4: 1, 600 nm 1. 000 EACH
54 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 18. 000 EACH
55 715-04588 SAFETY METAL END SECTION, 6:1, MN. AREA 0.10 n?2 2.000 EACH
56 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 21. 500 m
57 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 56. 000 m
58 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 16. 000 m
59 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 10. 500 m
60 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 123. 000 m
61 715-05227 PIPE, TYPE 1, DEFORVED, M N. AREA 0.10 n® 15. 000 m
62 715-05361 PI PE, TYPE 3, DEFORVED, M N. AREA 0.10 n® 30. 500 m
63 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
64 715-46010 PI PE END SECTI ON, 450 mm 4.000 EACH
65 715-46020 PI PE END SECTI ON, 600 mm 2.000 EACH
66 715-46045 PIPE END SECTION, MN. AREA .11 n®? 4.000 EACH
67 730-03584 SAFETY METAL END SECTION, 4:1, 450 mm 18. 000 EACH
68 730-97405 GRATED BOX END SECTIQN, |, 4:1, 450 mm 2.000 EACH
69 801-04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
70 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 5, 080. 000 m
71 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 3, 055. 000 m
72 801-06606 BARRI CADE, |11B 13. 000 EACH
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18. 000 EACH
74 801- 06640 CONSTRUCTI ON SIGN, A 46. 000 EACH
75 801-06645 CONSTRUCTION SIGN, B 19. 000 EACH
76 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
77 802-02489 SI GN POST, SQUARE, REI NFORCED ANCHOR BASE 111. 800 m
78 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 21. 300 n2
79 802-76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm THI CKNESS 3. 450 n
80 804-06725 DELI NEATOR W TH PCST, D1, 75 mm 6. 000 EACH
81 805-78010 CONTRCLLER AND CABI NET, FLASHER, SOLID STATE 2. 000 EACH
82 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nmm AMBER 8. 000 EACH
83 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED 6. 000 EACH
84 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
85 805-78420 DI SCONNECT HANGER 3. 000 EACH
86 805-78445 SI GNAL SERVI CE 2.000 EACH
87 805-78467 SI GNAL CABLE, 3C 8GA 20. 000 m
88 805-78480 SI GNAL CABLE, 3C 14CGA 119. 000 m
89 805-78485 SI GNAL CABLE, 5C 14CGA. 110. 000 m
90 805-78906 SI GNAL SUPPORT FQOUNDATI ON, 915 nm X 915 nm X 3. 7m 4.000 EACH
91 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 4. 000 EACH
92 808-01428 TEMPORARY TRANSVERSE MARKI NGS, WHI TE, STCP LINE, 600mm 8. 000 m
93 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm 2,595. 000 m
94 808-06705 LI NE, THERMOPLASTIC, SCLID, WHI TE, 200 mm 132. 000 m



SCHEDULE COF PAY | TEMS PAGE 9

CALL CRDER : 115 CONTRACT ID : R -25714-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT AND FLASHER MODERN ZATI ON

95 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 1, 595. 000 m

96 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WH TE, 45. 500 m

97 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 60. 000 m

98 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 23. 000 m

99 808-75320 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
100 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 5. 000 EACH
101 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 25. 000 EACH
102 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 126. 000 EACH

103 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200nm 550. 000 m



SCHEDULE OF PAY | TEMS PAGE 10
CALL CRDER : 121 CONTRACT ID : R -26041-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 5. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-02241 GUARDRAI L, REMOVE 385. 000 LFT
6 202-60820 SURFACE M LLING ASPHALT 156. 000 SYS
7 203-02020 EXCAVATI ON, UNCLASSI FI ED 50. 000 Cys
8 203-02070 BCRROW 50. 000 CYs
9 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 10. 500 TON
10 205-06937 TEMPORARY SI LT FENCE 249. 000 LFT
11 211-07454 STRUCTURE BACKFI LL 697. 000 Cys
12 402-07433 HVA SURFACE, TYPE B 25. 000 TON
13 402-07438 HVA | NTERVEDI ATE, TYPE B 37.000 TON
14 402-07441 HVA BASE, TYPE B 74.000 TON
15 405-05518 ASPHALT FOR PRI ME COAT 51. 000 SYS
16 406- 05521 ASPHALT FOR TACK COAT 872. 000 SYS
17 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
18 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 741. 000 LFT
19 616-02320 GECTEXTI LES 185. 000 SYS
20 616-06406 Rl PRAP, REVETMENT 169. 000 SYS
21 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
22 621-06559 MJLCHED SEEDI NG R 640. 000 SYS
23 701-90649 PILE, STEEL SHELL, 0.203 IN., 14 IN 2,185. 000 LFT
24 723-06660 W NGMALL 33. 400 SYS
25 723-07069 STRUCTURE, PRECAST THREE-SIDED, 192 IN X 108 IN 76. 000 LFT
26 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
27 801- 06640 CONSTRUCTI ON SIGN, A 19. 000 EACH
28 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
29 801-07118 BARRI CADE, 111-A 72.000 LFT
30 805-96014 SAW CUT, FULL DEPTH 56. 000 LFT
31 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 190. 000 LFT
32 808-06714 LINE, PAINT, SCQLID, YELLON 4 IN 190. 000 LFT

33 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 11

CALL CRDER : 141 CONTRACT I D R -26732-A
LETTI NG DATE : 06/17/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 3. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02241 GQUARDRAI L, REMOVE 94. 900 m

6 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP

7 203-02000 EXCAVATI ON, COVMON 462. 000 n8

8 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH

9 205-06937 TEMPORARY SI LT FENCE 258. 000 m
10 213-52830 FLOMBLE MORTAR 16. 400 n8
11 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 437. 600 My
12 402-07440 HVA BASE, TYPE A 101. 000 My
13 404-05511 SEAL CQAT, 2 473. 000 n
14 404-05514 SEAL COAT, 5 46. 000 n2
15 405-05518 ASPHALT FOR PRI ME COAT 1, 031. 000 n2
16 406-05521 ASPHALT FCR TACK COAT 742.000 ng
17 610-07486 HVA FOR APPRCACHES, TYPE A 152. 900 My
18 611-06497 MAI LBOX ASSEMBLY, SI NGLE 1. 000 EACH
19 611-06498 VAl LBOX ASSEMBLY, DOUBLE 2.000 EACH
20 615-06490 RI GHT OF WAY MARKER 14. 000 EACH
21 616-02320 GEQTEXTI LES 27.000 ng
22 616- 06405 RI PRAP, REVETMENT 14. 400 My
23 621-06567 WATER 11.100 kL
24 621-06575 SODDI NG NURSERY 618. 100 n
25 621-52448 SIGN, DO NOT SPRAY 4. 000 EACH
26 622-98200 SI GN, DO NOT DI STURB 4.000 EACH
27 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 30. 000 m
28 715-05049 PI PE, TYPE 4, C RCULAR, 200 mm 30. 000 m
29 715-05051 PI PE, TYPE 4, C RCULAR 250 nm 30. 000 m
30 715-05123 PIPE, TYPE 1, C RCULAR, 600 mm 20. 000 m
31 715-46020 PI PE END SECTI ON, 600 mm 2.000 EACH
32 720-44296 CAP | NLET 1. 000 EACH
33 720-45040 I NLET, Gr7 2.000 EACH
34 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 020. 000 m
35 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
36 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
37 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
38 802-76055 SI GN PCST, A 25. 800 m
39 802-96915 SI GN, RELCCATE LUWP LUWP
40 808-06716 LI NE, REMOVE 340. 000 m
41 808-75215 LI NE, THERMOPLASTIC, SCLID, WHITE, 300 mm 285. 000 m
42 808- 75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100nm 43. 000 m



SCHEDULE OF PAY | TEMS PAGE 12
CALL CRDER : 143 CONTRACT ID : R -26733-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 9. 000 MOS

3 201-52370 CLEARI NG RI GHT COF WAY LuUWP LUMP

4 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LUWP LUMP

5 202-60820 SURFACE M LLING ASPHALT 1, 302. 000 ng

6 203-02000 EXCAVATI ON, COVMON 685. 000 ng

7 203-02070 BORROW 515. 000 n8

8 205-06932 TEMPCRARY CHECK DAM STRAW BALES 20. 000 m

9 205-06937 TEMPORARY SI LT FENCE 490. 000 m
10 207-07500 SUBGRADE TREATMENT, TYPE C 512. 000 n2
11 211-07454 STRUCTURE BACKFI LL 105. 000 n8
12 213-52830 FLOMBLE MORTAR 45. 000 n8
13 303-01180 COVPACTED AGGREGATE, NO. 53 1, 310. 000 My
14 402-07433 HVA SURFACE, TYPE B 170. 000 My
15 402-07438 HVA | NTERVEDI ATE, TYPE B 237.000 My
16 402-07441 HVA BASE, TYPE B 285. 000 My
17 404-05511 SEAL CQAT, 2 661. 000 n
18 404-05514 SEAL CQAT, 5 1, 734. 000 n
19 405-05517 ASPHALT FOR PRI ME COAT 00. 600 My
20 406-05520 ASPHALT FOR TACK COAT 00. 300 My
21 601-06854 GUARDRAI L, W BEAM NESTED 2. 000 EACH
22 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
23 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
24 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 87.630 m
25 615-06490 R GHT OF WAY MARKER 13. 000 EACH
26 615-06505 MONUMENT, B 4.000 EACH
27 615-06530 POST, BENCHVARK 1. 000 EACH
28 616-02320 GEOTEXTI LES 328. 000 n
29 616-06405 RI PRAP, REVETMENT 247.000 My
30 621-06559 MJULCHED SEEDI NG R 1, 199. 000 ng
31 702-94656 CONCRETE, B 21. 000 n8
32 714-06660 W NGMALL 22.000 n2
33 714-07112 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 1200 mm 15. 000 m
34 715-96273 HEADWALL, RECONSTRUCT LUMP LUWP
35 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
36 801-06625 DETOUR ROUTE MARKER ASSEMBLY 62. 000 EACH
37 801-06640 CONSTRUCTION SIGN, A 32. 000 EACH
38 801-06645 CONSTRUCTION SIGN, B 8. 000 EACH
39 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
40 801-07118 BARRI CADE, I11-A 43. 200 m
41 801-07119 BARRI CADE, 111-B 28. 800 m
42 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 520. 000 m
43 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 65. 000 m



SCHEDULE OF PAY | TEMS PAGE 13
CALL CRDER : 1583 CONTRACT ID : R -26740-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-01502 LI GHT STANDARD, REMOVE 5. 000 EACH
6 202-02240 PAVEMENT, REMOVE 3, 358. 000 ng
7 202-02265 TREE, 1220 mm REMOVE 1. 000 EACH
8 202-02270 TREE, 1520 mm REMOVE 1. 000 EACH
9 202-02271 HEADWALL, REMOVE 2. 000 EACH
10 202-60820 SURFACE M LLI NG ASPHALT 576. 000 n2
11 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
12 202-91840 FENCE, CHAIN LI NK, REMOVE 220. 000 m
13 202-96133 Pl PE, REMOVE 16. 600 m
14 203-02000 EXCAVATI ON, COVMON 4, 830. 000 ng
15 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 6. 900 M
16 205-06937 TEMPORARY SI LT FENCE 1, 550. 000 m
17 207-07498 SUBGRADE TREATMENT, TYPE A 10, 607. 000 n
18 211-02060 B BORROW FOR STRUCTURE BACKFI LL 40. 000 ng
19 303-04075 COVPACTED AGGREGATE, O 73 58. 000 My
20 303-52308 COVPACTED AGGREGATE, O 53 1, 031. 000 My
21 304-04403 SUBBASE FOR CEMENT CONCRETE PAVEMENT 2,004. 000 ng
22 402-07433 HVA SURFACE, TYPE B 69. 100 My
23 402-07440 HVA BASE, TYPE A 52. 000 My
24 405-05518 ASPHALT FOR PRI ME COAT 193. 000 n
25 406- 05520 ASPHALT FOR TACK COAT 00. 210 My
26 502-06328 PCCP, 275 mm 11, 084. 200 n2
27 503-05240 D-1 CONTRACTION JA NT 1, 965. 000 m
28 603-01932 FENCE, CHAIN LI NK, 2420 nm 189. 000 m
29 615-06490 R GHT OF WAY MARKER 24.000 EACH
30 615-06515 MONUMENT, D 7.000 EACH
31 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
33 621-06545 FERTI LI ZER 00. 800 My
34 621-06548 SEED M XTURE, CV 1. 300 kg
35 621-06553 SEED M XTURE, R 144. 000 kg
36 621-06557 SEED M XTURE, T 61. 000 kg
37 621-06565 MULCH NG MVATERI AL 5. 100 My
38 621-06567 WATER 5. 460 kL
39 621-06574 SODDI NG 304. 000 n
40 621-52448 SI GN, DO NOT SPRAY 2.000 EACH
41 715-05048 PIPE, TYPE 4, C RCULAR 150 mm 1, 314. 500 m
42  715- 05053 PI PE, UNDERDRAI N QUTLET, 150 mm 151. 300 m
43 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 24.000 m
44 715-05169 PIPE, TYPE 3, C RCULAR 375 mm 13. 500 m
45 715-46005 PI PE END SECTI ON, 375 mm 4.000 EACH
46 718-06528 QUTLET PROTECTOR, 1 6. 000 EACH

47 718-06531 QUTLET PROTECTOR, 3 4.000 EACH



SCHEDULE OF PAY | TEMS PAGE 14
CALL CRDER : 1583 CONTRACT ID : R -26740-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 718- 06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 465. 800 m
49 718-52610 AGGREGATE FOR UNDERDRAI NS 233. 000 n8
50 718-99153 GEOTEXTI LES FOR UNDERDRAI N 3, 484. 000 ng
51 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
52 801-06625 DETOUR ROUTE MARKER ASSEMBLY 49. 000 EACH
53 801-06640 CONSTRUCTION SIGN, A 18. 000 EACH
54 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
55 801-07119 BARRI CADE, 111-B 21. 600 m
56 802-05701 SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR BASE 50. 100 m
57 802-05702 SI GN PGST, SQUARE, 2, REI NFORCED ANCHOR BASE 81. 600 m
58 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 12. 470 n
59 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 5.670 n2
60 804-06770 DELI NEATOR PCST 10. 000 EACH
61 805-01815 SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 2.000 EACH
62 805-01842 HANDHCOLE, SI GNAL 4.000 EACH
63 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 mm UNDERGROUND 132. 000 m
64 805-06592 CONDUI T, STEEL, GALVAN ZED, 50nm 74. 300 m
65 805-78010 CONTRCOLLER AND CABI NET, FLASHER, SOLI D STATE 1. 000 EACH
66 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED 8. 000 EACH
67 805-78415 SPAN, CATENARY, AND TETHER 1. 000 EACH
68 805-78420 DI SCONNECT HANGER 1. 000 EACH
69 805-78445 SI GNAL SERVI CE 1. 000 EACH
70 805-78467 SI GNAL CABLE, 3C 8GA 15. 000 m
71 805-78480 SI GNAL CABLE, 3C 14CGA 115. 000 m
72 805-78485 SI GNAL CABLE, 5C 14GA 42. 000 m
73 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
74 805- 86889 POLE CIRCU T CABLE, 1C NO 10 STRANDED COPPER 210. 000 m
75 805-86925 MULTI PLE COWPRESSI ON FI TTI NG WATERPROCFED 7.000 EACH
76 805-86930 I NSULATI NG LI NK; NOT WATERPROOFED 10. 000 EACH
77 805-86935 I NSULATI NG LI NK, WATERPROOFED 4. 000 EACH
78 805-98336 WRE, NO 4 CCPPER IN PLASTIC DUCT, INCONDUT, 4 1/C 74. 800 m
79 807-02191 HANDHCLE, LI GHTI NG 1. 000 EACH
80 807-02428 LI GHTI NG FOUNDATI ON, CONCRETE, W TH GROUNDI NG, 6. 000 EACH
81 807-07580 WRE, NO 4, COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 312. 300 m
82 807-84760 LIGHT POLE, 12.2 mE MH, 4.6 m VMAST ARM TRANSFORMER BASE 2.000 EACH
83 807-84804 LIGHT POLE, 12.8 mE MH , 3.1 m MAST ARM TRANSFORMER BASE 4.000 EACH
84 807-86620 LUM NAI RE, ROADWAY, H GH PRESSURE SCDI UM 400 WATT 6. 000 EACH
85 807-86805 SERVI CE PO NT, | 1. 000 EACH
86 807-86910 CONNECTCOR KI'T, UNFUSED 6. 000 EACH
87 807-86915 CONNECTOR KI'T, FUSED 6. 000 EACH
88 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 6. 000 EACH
89 807-86955 CABLE DUCT MARKER 4.000 EACH
90 807-97042 POLE, WOOD, 5, 10.7 m 1. 000 EACH
91 808-01804 TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, SCLID, YELLOW 41. 000 m
92 808-03631 LINE, EPOXY, SCOLID, WHITE, 100 mm 1, 960. 000 m
93 808-03632 LI NE, EPOXY, SOLID, YELLOWN 100 mm 1, 944. 000 m
94 808- 74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 600 mm 43. 000 m



SCHEDULE OF PAY | TEMS PAGE 15
CALL CRDER : 1583 CONTRACT ID : R -26740-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
95 808-75071 PAVEMENT MESSAGE MARKI NGS, PREFCRVED PLASTI C LANE | NDI CATI ON 5. 000 EACH
96 808-75073 PAVEMENT MESSAGE MARKI NGS PREFCRVED PLASTIC, WORD ONLY 5. 000 EACH

97 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 108. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 16
CALL CRDER : 155 CONTRACT ID : R -26741-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-02278 CURB, CONCRETE, REMOVE 223. 000 m
6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LuUWP
7 202-52710 S| DEWALK, CONCRETE, REMOVE 1, 432. 000 ng
8 202-60820 SURFACE M LLI NG ASPHALT 410. 400 n2
9 202-74070 OVERHEAD SI GN STRUCTURE, CABLE SPAN, REMOVE 2.000 EACH
10 202-91385 I NLET, REMOVE 5. 000 EACH
11 203-02000 EXCAVATI ON, COVMON 1, 353. 000 ng
12 207-07500 SUBGRADE TREATMENT, TYPE C 3, 388. 000 ng
13 211-02050 B BORROW 27.900 n8
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 162. 600 My
15 302-06464 SUBBASE FOR PCCP 768. 000 n8
16 402-07434 HVA SURFACE, TYPE C 36. 800 My
17 406- 05521 ASPHALT FOR TACK COAT 410. 400 ng
18 502-06327 PCCP, 250 nm 3, 103. 000 n
19 503-05240 D-1 CONTRACTI ON JO NT 489. 300 m
20 604-06069 CURB RAMP, CONCRETE 102. 500 n
21 604-91531 S| DEWALK, CONCRETE, 100 nm 659. 000 ng
22 605-06100 CURB, | NTEGRAL, C, CONCRETE 465. 000 m
23 611-04923 CEMENT CONCRETE PAVEMENT FOR APPRCACHES, 250 mm 139. 200 ng
24 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 256. 500 n2
25 621-06575 SODDI NG NURSERY 155. 700 ng
26 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 381. 000 m
27 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 58. 300 m
28 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 50. 000 m
29 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 50. 000 m
30 718-52610 AGGREGATE FOR UNDERDRAI NS 101. 000 n8
31 718-99153 GEOTEXTI LES FCR UNDERDRAI N 1, 751. 000 ng
32 720-44000 CASTI NG ADJUST TO GRADE 4. 000 EACH
33 720-45045 I'NLET, J10 5. 000 EACH
34 720-45410 MANHOLE, C4 3. 000 EACH
35 801-04308 ROAD CLOSURE SI GN ASSEMBLY 9. 000 EACH
36 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 472. 000 m
37 801-06625 DETOUR ROUTE MARKER ASSEMBLY 75. 000 EACH
38 801-06640 CONSTRUCTI ON SIGN, A 15. 000 EACH
39 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
40 801-07118 BARRI CADE, II1-A 6. 000 m
41 801-07119 BARRI CADE, I|11-B 8. 000 m
42 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 54. 400 m
43 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 nmm 11.010 n2
44 802- 76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 2.430 n2
45 808-03179 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTIC, WORD (ONLY) 2.000 EACH
46 808- 06540 TRANSVERSE MARKI NGS, PREFORMED PLASTI C, CROSSWALK LI NE, 78. 500

m
47 808-75051 LI NE, PREFCRVED PLASTIC, SQLID, WH TE, 100 nm 411. 000 m



SCHEDULE OF PAY | TEMS PAGE 17
CALL CRDER : 155 CONTRACT ID : R -26741-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 808- 75054 LI NE, PREFCRVED PLASTIC, SOLID, YELLOW 100 mm 457. 000 m
49 808-75067 TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, STOP LINE, 600 mm 28. 800 m
50 808-75071 PAVEMENT MESSAGE MARKI NGS, PREFCRVED PLASTI C LANE | NDI CATI ON 2.000 EACH

SECTI ON NO. 0002 FFI C SI GNAL MODERNI ZATI ON

51 805-01816 SI GNAL SUPPORT FOUNDATI ON, 900 nm X 900 nm X 2500 mm 3. 000 EACH
52 805-01842 HANDHCOLE, SI GNAL 7.000 EACH
53 805-02077 S| GNAL CANTI LEVER STRUCTURE, 12.2 m ARM 3. 000 EACH
54 805-02151 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBCOLS, 305 nm 4.000 EACH
55 805-04133 SI GNAL PEDESTAL, 3.6 m 1. 000 EACH
56 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 213. 000 m
57 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
58 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
59 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GCREEN, 2.000 EACH
60 805-78445 SI GNAL SERVI CE 1. 000 EACH
61 805-78467 SI GNAL CABLE, 3C 8CGA 18. 000 m
62 805-78485 SI GNAL CABLE, 5C 14CGA 254. 000 m
63 805- 78490 SI GNAL CABLE, 7C 14GA 107. 000 m
64 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 483. 000 m
65 805-78746 PREFORVED LOOP DETECTCRS 235. 400 m
66 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 190. 400 m
67 805-78925 CONTROLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
68 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 18
CALL CRDER : 161 CONTRACT ID : R -26744-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 LANDSCAPI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-01896 DRI VE, REMOVE 36. 000 EACH
6 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 8, 799. 100 LFT
7 202-52710 S| DEWALK, CONCRETE, REMOVE 4, 819. 900 SYS
8 202-60820 SURFACE M LLING ASPHALT 15, 638. 900 SYS
9 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 12, 751. 000 SYS
10 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LuUwP LUWP
11 202-91385 I NLET, REMOVE 4.000 EACH
12 202-91840 FENCE, CHAIN LI NK, REMOVE 195. 000 LFT
13 210-05813 PAI NT LUWP LUWP
14 210-07764 | RRI GATI ON SYSTEM LUWP LUWP
15 210-07766 COLUWN 8. 000 EACH
16 210-07766 COLUWN 8. 000 EACH
17 211-07454 STRUCTURE BACKFI LL 90. 600 Cys
18 301-07448 COVPACTED AGGREGATE, NO 53, BASE 211. 400 TON
19 304-07490 HVA PATCH NG TYPE B 845. 600 TON
20 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
21 401-07327 QT QA-HWA, 2, 70, SURFACE, 9.5 mm 2,174.500 TON
22 401-07378 QU QA-HVA, 2, 70, | NTERVEDI ATE, 12.5 mm 1, 049. 300 TON
23 406- 05520 ASPHALT FCR TACK COAT 10. 310 TON
24 603-03829 FENCE 142. 000 LFT
25 603-04684 FENCE, CHAIN LINK, 36 IN 125. 000 LFT
26 604-06069 CURB RAMP, CONCRETE 1, 091. 000 SYS
27 604-06070 S| DEWALK, CONCRETE 4, 343. 400 SYS
28 605-06120 CURB, CONCRETE 9, 479. 000 LFT
29 605-06255 CENTER CURB, D, CONCRETE 5. 300 SYS
30 610-05527 HVA FOR APPROACHES 165. 200 TON
31 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 6 I N 823. 500 SYS
32 617-03658 BANNER 23. 000 EACH
33 617-03658 BANNER 46. 000 EACH
34 617-03730 BANNER PCLE W TH FOUNDATI CN 8. 000 EACH
35 621-04925 FABRI C 545. 000 SYS
36 621-06570 TOP SAL 430. 000 Cys
37 621-06575 SODDI NG, NURSERY 4, 357. 800 SYS
38 621-98038 MJLCH, HARDWOOD SHREDDED BARK 50. 000 CYs
39 622-05605 PLANT, ANNUAL 305. 000 EACH
40 622-05641 PLANT, DECI DUCUS SHRUB, OVER 36 TO 48 I N 104. 000 EACH
41 622- 05645 PLANT, DECI DUQUS TREE, MULTI-STEM OVER 72 TO 96 IN. 2.000 EACH
42  622- 05649 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 1.25 TO 2 I N 8. 000 EACH
43 622-05653 PLANT, GROUND COVER 3, 487. 000 EACH
44 622- 05654 PLANT, PERENN AL 745. 000 EACH
45 622- 05655 PLANT, ROOT, TUBER, CORM BULB 1, 420. 000 EACH
46 622-07763 TRANSPLANT 14. 000 EACH

47 711-90932 EDG NG, STEEL 665. 000 LFT
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CALL CRDER : 161 CONTRACT ID : R -26744-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 LANDSCAPI NG

48 712-04784 STRUCTURE 2. 000 EACH
49 712-04784 STRUCTURE 2. 000 EACH
50 712-04784 STRUCTURE 10. 000 EACH
51 712-04784 STRUCTURE 2. 000 EACH
52 712-04784 STRUCTURE 2. 000 EACH
53 715-04612 Pl PE 30. 000 LFT
54 715-04612 PI PE 240. 000 LFT
55 715-05148 PIPE, TYPE 2, G RCULAR 10 IN. 4. 000 LFT
56 715-05149 PIPE, TYPE 2, G RCULAR 12 IN. 330. 000 LFT
57 715-05151 PIPE, TYPE 2, O RCULAR, 15 IN 64. 000 LFT
58 715-92037 PIPE, PVC, 4 IN 8, 548. 000 LFT
59 715-97122 PIPE, PVC, 2 IN 7,164. 000 LFT
60 720-04682 I NLET 1. 000 EACH
61 720-44000 CASTI NG ADJUST TO GRADE 26. 000 EACH
62 720-44296 CAP | NLET 37.000 EACH
63 720-45045 I'NLET, J10 50. 000 EACH
64 720-45055 I NLET, MLO 5. 000 EACH
65 720-45605 STRUCTURE, NMANHOLE, RECONSTRUCT 1. 000 LFT
66 725-06865 PI PE LI NER, THERMOPLASTIC, 12 IN 236. 000 LFT
67 725-06866 PI PE LI NER, THERMOPLASTIC, 15 IN 129. 000 LFT
68 725-06867 PI PE LI NER, THERMCOPLASTIC, 18 IN. 70. 000 LFT
69 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 6. 000 EACH
70 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 6, 280. 000 LFT
71 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 15, 544. 000 LFT
72 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 10. 000 EACH
73 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 24 I N. 872. 000 LFT
74 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 I N 872. 000 LFT
75 801-06640 CONSTRUCTI ON SIGN, A 26. 000 EACH
76 801-06645 CONSTRUCTI ON SIGN, B 21.000 EACH
77 801-06710 FLASH NG ARROW SI GN 270. 000 DAY
78 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
79 801-07118 BARRI CADE, II1-A 696. 000 LFT
80 802-04250 SIGN, TRAIL | NFORVATI ON 5. 000 EACH
81 802-04250 SIGN, TRAIL | NFORVATI ON 3. 000 EACH
82 802-04250 SIGN, TRAIL | NFORVATI ON 2.000 EACH
83 802-04314 SI GN 5. 000 EACH
84 802-87715 GROUND ROD W TH CONNECTCR 56. 000 EACH
85 805-01827 TRAFFI C SI GNAL HEAD, | NSTALL 33. 000 EACH
86 805-01842 HANDHOLE, SI GNAL 52. 000 EACH
87 805-01844 CONDUI T, STEEL, GALVANI ZED, 2 I N., UNDERGROUND 10, 629. 000 LFT
88 805-01879 SI GNAL SERVI CE, | NSTALL 8. 000 EACH
89 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LUWP LUWP
90 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBQOLS, 18 I N 56. 000 EACH
91 805-02373 | NTERCONNECT CABLE, FIBER OPTIC 133. 000 LFT
92 805-02373 | NTERCONNECT CABLE, FIBER OPTIC 1, 900. 000 LFT
93 805-03979 EMERGENCY VEH CLE LI GHT DETECTOR, TWD CHANNEL, TWD 15. 000 EACH

94 805-03980 EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI'T 15. 000 EACH
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CALL CRDER : 161 CONTRACT ID : R -26744-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 LANDSCAPI NG

95 805-03983 PHASE SELECTCRS 7.000 EACH
96 805-04133 S| GNAL PEDESTAL, 12 FT. 26. 000 EACH
97 805-04757 S| GNAL 2.000 EACH
98 805-04757 S| GNAL 3. 000 EACH
99 805-04757 S| GNAL 7.000 EACH
100 805-04757 Sl GNAL 4.000 EACH
101 805-04757 S| GNAL 1. 000 EACH
102 805-04757 Sl GNAL 2.000 EACH
103 805-04757 S| GNAL 2.000 EACH
104 805-04757 Sl GNAL 1. 000 EACH
105 805-04757 S| GNAL 1. 000 EACH
106 805-04982 CABLE 1, 400. 000 LFT
107 805-05870 S| GNAL SUPPORT FOUNDATI ON 27.000 EACH
108 805-06101 FOUNDATI ON 10. 000 EACH
109 805-06101 FOUNDATI ON 34. 000 EACH
110 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 7.000 EACH
111 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 37.000 EACH
112 805-78225 TRAFFI C SI GNAL HEAD, 4 FACE, 12 IN. RED, AMBER, GREEN, GREEN 4.000 EACH
113 805- 78465 SI GNAL CABLE, 2C 8GA 1, 961. 000 LFT
114 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 15, 242. 000 LFT
115 805-78480 SI GNAL CABLE, 3C 14GA 1, 400. 000 LFT
116 805-78485 SI GNAL CABLE, 5C 14CGA 7,082. 000 LFT
117 805-78490 SI GNAL CABLE, 7C 14GA 7, 649. 000 LFT
118 805-78495 SI GNAL CABLE, 9C 14CGA 2, 150. 000 LFT
119 805-78500 SI GNAL CABLE, 11C 14GA 550. 000 LFT
120 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 4, 091. 000 LFT
121 805-78785 S| GNAL DETECTOR HOUSI NG 28. 000 EACH
122 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 3, 866. 000 LFT
123 805-78925 CONTROLLER CABI NET FOUNDATI ON, P1 7.000 EACH
124 805-86843 WRE, NO 4 COPPER, 1C 250. 000 LFT
125 805-91416 CONDUI T RISER ON PCLE, STEEL, GALVANIZED, 2 IN 14. 000 EACH
126 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 13. 000 EACH
127 805-92983 TRAFFI C SI GNAL CONTROLLER AND CABI NET, | NSTALL 6. 000 EACH
128 805-95889 WRE, NO 10 CCPPER, 1C 60. 000 LFT
129 805-96121 PEDESTRI AN PUSH BUTTCON AND SI GN 44. 000 EACH
130 807-02191 HANDHOLE, LI GHTI NG 16. 000 EACH
131 807-04651 WRE 360. 000 LFT
132 807-04654 LI GHT POLE 35. 000 EACH
133 807-04866 LUM NAI RE 34. 000 EACH
134 807-06603 HANDHOLE, SI DEWALK 23. 000 EACH
135 807-86805 SERVI CE PA NT, | 2.000 EACH
136 807-86810 SERVI CE PO NT, 11 1. 000 EACH
137 807-87635 MAST ARM | NSTALL 19. 000 EACH
138 807-95514 SERVI CE PO NT RI SER 5. 000 EACH
139 807-95515 SERVI CE PO NT WEATHERHEAD 5. 000 EACH
140 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, WHI TE, 24 IN. 1, 404. 000 LFT

141 808-06701 LI NE, THERMOPLASTIC, BROKEN, WHI TE, 4 IN. 2, 683. 000 LFT
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CALL CRDER : 161 CONTRACT ID : R -26744-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 LANDSCAPI NG

142 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 720. 000 LFT
143 808-06705 LI NE, THERMOPLASTIC, SOLID, WHITE, 8 IN 316. 000 LFT
144 808-06716 LI NE, REMOVE 1, 050. 000 LFT
145 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, WH TE, CROSSHATCH 155. 000 LFT
146 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 872. 000 LFT
147 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 348. 000 LFT
148 808-75320 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
149 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 000 EACH

3.
150 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 333. 000 EACH
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CALL CRDER : 171 CONTRACT ID : R -26895-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, DOWMTOANN STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 5. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02278 CURB, CONCRETE, REMOVE 1, 636. 520 LFT
5 202-52710 S| DEWALK, CONCRETE, REMOVE 1, 550. 520 SYS
6 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LuwP LUWP
7 202-93763 LI GHT STANDARD AND FQUNDATI ON, REMOVE 12. 000 EACH
8 203-02000 EXCAVATI QN,  COMMON 194. 410 CYs
9 203-05859 FI LL 35. 000 Cys
10 210-07707 PLANTER 396. 000 LFT
11 210-07708 WEED CONTROL 70. 000 SYS
12 211-02050 B BORROW 13.790 CYs
13 301-07448 COVPACTED AGGREGATE, NO 53, BASE 262. 320 TON
14 304-07489 HVA PATCH NG TYPE A 00. 780 TON
15 305-07466 PCC BASE PATCH NG 11 IN. 329.720 SYS
16 401-07429 QU QA-HVA, 5, 76, | NTERMEDI ATE, C19 nm 111.610 TON
17 402-07433 HVA SURFACE, TYPE B 44.090 TON
18 402-07438 HVA | NTERVEDI ATE, TYPE B 11.730 TON
19 502-06999 PCCP, 8 IN 173. 100 SYS
20 603-03829 FENCE 396. 000 LFT
21 604-01920 CONCRETE PAVERS 496. 000 SYS
22 604-02007 S| DEWALK, CONCRETE, RECONSTRUCT 16. 000 SYS
23 604-90256 S| DEWALK, CONCRETE, 6 IN. 22.220 SYS
24 604-91531 S| DEWALK, CONCRETE, 4 IN 984. 490 SYS
25 605-06120 CURB, CONCRETE 1, 396. 000 LFT
26 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 I N 21.790 SYS
27 616-02320 GECTEXTI LES 496. 000 SYS
28 621-98038 MJLCH, HARDWOOD SHREDDED BARK 5.810 CYs
29 622-03948 PLANTER 38. 000 EACH
30 622-03948 PLANTER 4. 000 EACH
31 622-03949 TRASH RECEPTACLE, ORNAMENTAL 8. 000 EACH
32 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN. 60. 000 EACH
33 622-05639 PLANT, DECI DUCUS SHRUB, OVER 18 TO 24 IN. 12. 000 EACH
34 622-05654 PLANT, PERENN AL 132. 000 EACH
35 622-06573 | RRI GATI ON 1. 000 EACH
36 712-03812 BENCH 8. 000 EACH
37 712-03812 BENCH 3. 000 EACH
38 720-44000 CASTI NG ADJUST TO GRADE 3. 000 EACH
39 722-60824 SURFACE M LLI NG 35. 550 SYS
40 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
41 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 705. 000 LFT
42 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 IN 40. 000 LFT
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26. 000 EACH
44 801- 06640 CONSTRUCTI ON SI GN, A 21. 000 EACH
45 801- 06645 CONSTRUCTION SIGN, B 1. 000 EACH
46 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP

47 801-07119 BARRI CADE, II1-B 156. 000 LFT
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CALL CRDER : 171 CONTRACT ID : R -26895-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, DOWMTOANN STREETSCAPE

48 802- 05701 SI GN PGST, SQUARE, 1, REI NFORCED ANCHOR BASE 125. 000 LFT
49 802-87715 GROUND ROD W TH CONNECTOR 1. 000 EACH
50 805-01816 S| GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 1. 000 EACH
51 805-01843 S| GNAL HANDHOLE ADJUST TO GRADE 7.000 EACH
52 805-02037 S| GNAL CANTI LEVER STRUCTURE, 20 FT. ARM 1. 000 EACH
53 805-02069 S| GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 2.000 EACH
54 805-02072 S| GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
55 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBOLS, 18 IN 8. 000 EACH
56 805-05698 SI GNAL SUPPCRT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN X 7 FT. 3. 000 EACH
57 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN. 350. 000 LFT
58 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 25. 000 LFT
59 805-06595 CONDUI T, PVC, 2 IN 2, 150. 000 LFT
60 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8. 000 EACH
61 805-78480 SI GNAL CABLE, 3C 14GA. 450. 000 LFT
62 805-78485 SI GNAL CABLE, 5C 14GA. 875. 000 LFT
63 805-78490 SI GNAL CABLE, 7C 14GA 425. 000 LFT
64 805-92951 S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE 3. 000 EACH
65 805-95889 WRE, NO 10 CCPPER, 1C 1, 200. 000 LFT
66 805-96014 SAW CUT, FULL DEPTH 4,219. 000 LFT
67 805-96121 PEDESTRI AN PUSH BUTTON AND SI GN 8. 000 EACH
68 807-02191 HANDHCLE, LI GHTI NG 1. 000 EACH
69 807-02817 CONCRETE FOUNDATION WTH GROUNDING 24 IN. X 24 IN. X 72 IN 19. 000 EACH
70 807-03951 LI GHT POLE, ORNAMENTAL 19. 000 EACH
71 807-03951 LI GHT POLE, ORNAMENTAL 2.000 EACH
72 807-04651 WRE 10, 000. 000 LFT
73 807-04651 W RE 100. 000 LFT
74 807-86810 SERVI CE PO NT, 11 1. 000 EACH
75 807-95709 PHOTOCELLS . 000 EACH

1
76 808-06716 LI NE, REMOVE 696. 000 LFT
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CALL CRDER : 181 CONTRACT I D R -26912-A
LETTI NG DATE : 06/17/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 FORCE MAI N RELOCATI ON
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07570 FI ELD OFFI CE 16. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
6 202-93763 LI GHT STANDARD AND FOUNDATI ON, REMOVE 6. 000 EACH
7 202-99626 FOUNDATI ON FOR SI GNI NG REMOVE 2.000 EACH
8 203-02000 EXCAVATI QN, COVWON 271, 585. 000 CYs
9 205-06930 SPLASHPAD, RI PRAP 13. 000 TON
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 554. 000 TON
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 81. 000 EACH
12 205-06935 TEMPORARY SEDI MENT BASI N 49. 000 EACH
13 205-06935 TEMPORARY SEDI MENT BASI N 32. 000 EACH
14 205-06935 TEMPORARY SEDI MENT BASI N 1. 000 EACH
15 205-06936 TEMPORARY SEDI MENT TRAP 714.000 TON
16 205-06938 TEMPORARY SLOPE DRAIN 162. 000 LFT
17 206-51215 EXCAVATI ON, X 11, 901. 000 CYs
18 207-07498 SUBGRADE TREATMENT, TYPE A 410, 328. 000 SYS
19 210-07769 BOND BREAK, MATERI AL 5, 075. 000 SFT
20 211-02060 B BCRROW FOR STRUCTURE BACKFI LL 6, 004. 000 CYs
21 211-07454 STRUCTURE BACKFI LL 43, 032. 000 Cys
22 301-07448 COVPACTED AGGREGATE, NO 53, BASE 55, 616. 000 TON
23 302-06464 SUBBASE FCR PCCP 91, 875. 000 Cys
24 303-05963 AGGREGATE 2, 345. 000 CYs
25 303-05963 AGCGREGATE 641. 000 CYs
26 304-07489 HVA PATCH NG TYPE A 33. 000 TON
27 304-07491 HVA PATCH NG TYPE C 30. 000 TON
28 501-06266 PRCFI LOGRAPH, PCCP LUMP LUMP
29 501-06325 QT QA-PCCP, 14 IN 76, 774. 000 SYS
30 501-06325 QI QA-PCCP, 14 IN 2, 302. 000 SYS
31 501-06326 QT QA-PCCP, 15 IN 270, 399. 000 SYS
32 501-06914 QC QA PCCP 986. 000 SYS
33 502-07744 PRS- PCCP, 15 IN 69, 889. 000 SYS
34 503-05240 D-1 CONTRACTI ON JO NT 206, 925. 000 LFT
35 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 9. 000 EACH
36 601-03464 GUARDRAI L, STEEL CURVED TERM NAL END SECTI ON 1. 000 EACH
37 601-06228 | MPACT ATTENUATCR, CR, W, TL-3 1. 000 EACH
38 601-06241 | MPACT ATTENUATCOR, R1, W8, TL-3 2.000 EACH
39 601-06246 | MPACT ATTENUATOR, R2, Wi, TL-3 3. 000 EACH
40 601-06248 | MPACT ATTENUATOR, R2, WB, TL-3 1. 000 EACH
41 601-94689 GUARDRAI L END TREATMENT, CS 10. 000 EACH
42 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG 4, 952. 000 LFT
43 601-99106 GUARDRAI L, WBEAM 3 FT. 1.5 IN SPACI NG 603. 000 LFT
44  602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 400. 000 LFT
45 602- 06646 TEMPCRARY CONCRETE BARRI ER 1, 000. 000 LFT
46 602- 06729 BARRI ER DELI NEATOR 938. 000 EACH
47 602-06944 BARRI ER, CONCRETE, 33 IN. 8, 651. 000 LFT
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CALL CRDER : 181 CONTRACT ID : R -26912-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 FORCE MAI N RELOCATI ON

48 602- 06977 BARRI ER, CONCRETE, 33 IN., MDD FIED 6, 880. 000 LFT
49 603- 06065 FENCE, CHAIN LI NK, RESET 776. 000 LFT
50 605-06095 CURB, | NTEGRAL, B, CONCRETE 2,459. 000 LFT
51 605-06120 CURB, CONCRETE 204. 000 LFT
52 607-06360 PAVED SI DE DI TCH, F 347. 000 LFT
53 616-02320 GEOTEXTI LES 4,944, 000 SYS
54 616- 02320 GEOTEXTI LES 32, 759. 000 SYS
55 616-05688 RI PRAP, CLASS 1 964. 000 TON
56 616-05689 RI PRAP, CLASS 2 112. 000 TON
57 616- 06405 RI PRAP, REVETMENT 2, 700. 000 TON
58 621-02770 ERCSI ON CONTROL  BLANKET 218. 000 SYS
59 621-06545 FERTI LI ZER 18. 000 TON
60 621-06554 SEED M XTURE, U 6, 536. 000 LBS
61 621-06565 MJULCH NG MATERI AL 86. 000 TON
62 621-06567 WATER 146. 000 MG
63 621-06570 TOP SA L 34, 649. 000 CYs
64 621-06574 SCODDI NG 29, 626. 000 SYS
65 621-07188 COVPCST FI LTER BERM 1, 136. 000 LFT
66 702-51010 CONCRETE, B, ABOVE FOOTI NGS 570. 000 Cys
67 702-51015 CONCRETE, B, FOOTI NGS 4, 831. 000 CYs
68 702-51046 CONCRETE, FOUNDATI ON SEAL 282. 000 CYs
69 703-51030 REI NFORCI NG STEEL 347, 511. 000 LBS
70 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 5, 544. 000 EACH
71 704-95004 WATERSTCP, POLYVI NYL CHLOR DE 2,925. 000 LFT
72 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT 11. 000 EACH
73 706-51025 CONCRETE, C, RAILING 2, 730. 000 LFT
74 709-07733 ANTI - GRAFFI TI  COAT LuUWP LuUwP
75 709-51821 SURFACE SEAL LUWP LuUWP
76 709-98224 WATERPROOF MEMBRANE 15, 420. 000 SFT
77 714-01634 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 7 FT. X 4 FT. 1, 062. 000 LFT
78 714-26702 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 6 FT. X 3 FT. 245, 000 LFT
79 715-04482 Pl PE CONNECTI ON COLLAR AND PAD 9. 000 EACH
80 715-04612 PI PE 191. 000 LFT
81 715-04612 PI PE 4,799. 000 LFT
82 715-04612 PI PE 147.000 LFT
83 715-04612 PI PE 1, 065. 000 LFT
84 715-04612 PI PE 29, 688. 000 LFT
85 715-04612 PI PE 2,549. 000 LFT
86 715-04629 Pl PE 3. 000 EACH
87 715-05024 PIPE, TYPE 2, CRCULAR, 36 IN 1, 267. 000 LFT
88 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 106, 834. 000 LFT
89 715-05053 Pl PE, UNDERDRAI N QUTLET, 6 IN 13, 536. 000 LFT
90 715-05121 PIPE, TYPE 1, G RCULAR 18 IN. 114. 000 LFT
91 715-05127 PIPE, TYPE 1, CURCULAR 42 IN. 217.000 LFT
92 715-05133 PIPE, TYPE 1, G RCULAR 60 IN. 755. 000 LFT
93 715-05149 PIPE, TYPE 2, G RCULAR 12 IN. 916. 000 LFT

94 715-05151 PIPE, TYPE 2, CORCULAR, 15 IN 4,414. 000 LFT
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CALL CRDER : 181 CONTRACT ID : R -26912-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 FORCE MAI N RELOCATI ON

95 715-05152 PIPE, TYPE 2, G RCULAR 18 IN 4,737. 000 LFT
96 715-05154 PIPE, TYPE 2, G RCULAR 24 IN 4,510. 000 LFT
97 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN 1, 234. 000 LFT
98 715-05161 PIPE, TYPE 2, G RCULAR 48 IN 573. 000 LFT
99 715-05162 PIPE, TYPE 2, G RCULAR 54 IN 428. 000 LFT
100 715-05163 PIPE, TYPE 2, A RCUAR 60 IN 1, 484. 000 LFT
101 715-05165 PIPE, TYPE 2, A RCULAR 72 IN 1, 210. 000 LFT
102 715-05249 PIPE, TYPE 1, DEFORMED, M N AREA 18.1 SFT. 180. 000 LFT
103 715-05422 PI PE, SLOTTED DRAIN, 12 IN 8, 358. 000 LFT
104 715-06358 CONCRETE ANCHOR, 78 IN. 6. 000 EACH
105 715-26751 GRATED BOX END SECTION, Il, 6:1, 42 IN. X 29 IN 1. 000 EACH
106 715-26763 GRATED BOX END SECTION, 11, 10:1, 71 IN X 47 IN 1. 000 EACH
107 715-46040 PI PE END SECTION, 36 IN. 1. 000 EACH
108 716-98960 CASI NG STEEL 165. 000 LFT
109 718-06528 OUTLET PROTECTCR, 1 44.000 EACH
110 718-06529 QUTLET PROTECTCR, 2 1. 000 EACH
111 718-06531 OUTLET PROTECTOR, 3 12. 000 EACH
112 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 9, 900. 000 LFT
113 718-52610 AGCGREGATE FOR UNDERDRAI NS 11, 758. 000 Cys
114 718-99153 GEOTEXTI LES FOR UNDERDRAI N 57, 001. 000 SYS
115 720-01059 MANHCLE, E4, DRCP 1. 000 EACH
116 720-06607 SLOTTED DRAI N CLEANCQUT 19. 000 EACH
117 720- 06607 SLOTTED DRAI N CLEANOUT 9. 000 EACH
118 720-07301 I NLET TYPE HA 3. 000 EACH
119 720- 44000 CASTING ADJUST TO GRADE 5. 000 EACH
120 720-45041 I NLET, H5 4.000 EACH
121 720- 45042 I NLET, HAS5 28. 000 EACH
122 720-45042 I NLET, HA5 12. 000 EACH
123 720- 45065 I NLET, N12 17. 000 EACH
124 720- 45066 I NLET, N12, MODI Fl ED 4. 000 EACH
125 720-45141 INLET, H5, MODI FI ED 27.000 EACH
126 720-45410 MANHOLE, ¢4 4. 000 EACH
127 720-45415 MANHOLE, D4 2.000 EACH
128 720-45416 MANHCLE, E4 10. 000 EACH
129 720-45425 MANHCLE, F4 15. 000 EACH
130 720-91973 MANHCOLE, H4 9. 000 EACH
131 720-92025 MANHCLE, D2 1. 000 EACH
132 720-92025 MANHCLE, D2 1. 000 EACH
133 720-94906 I NLET, X5 4.000 EACH
134 720- 94906 I NLET, X5 3. 000 EACH
135 720-94906 I NLET, X5 58. 000 EACH
136 720-98068 MANHCOLE, E2 3. 000 EACH
137 728-98377 MASCONRY COATI NG LUWP LUWP
138 732-04985 VAULT 1. 000 EACH
139 801-06202 TEMPORARY PANEL SI GN SUPPCRTS 96. 000 LFT
140 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 1, 482. 000 LFT
141 801-06586 TEMPORARY PAVEMENT MARKING 8 IN. 452. 000 LFT
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CALL CRDER : 181 CONTRACT ID : R -26912-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 FORCE MAI N RELOCATI ON

142 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
143 801-06640 CONSTRUCTION SIGN, A 5. 000 EACH
144 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUMP
145 801-95580 TEMPCRARY CONCRETE BARRI ER, LEAVE | N PLACE 1, 800. 000 LFT
146 802-03821 SIGN, SHEET W TH LEGEND 4. 000 EACH
147 802-07158 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, | 2.000 EACH
148 802-07271 BOX TRUSS SI GN FOUNDATI ON, V-A 1. 000 EACH
149 802-07272 BOX TRUSS SI GN FOUNDATI ON, V-B 2.000 EACH
150 802-07282 BOX TRUSS SI GN FOUNDATION, VI-B 4. 000 EACH
151 802-97059 SI GN AND SUPPORTS, W DE FLANGE, RESET 2.000 EACH
152 805-05904 ATR STATI ON- 6 LANE 1. 000 EACH
153 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 23, 157. 000 LFT
154 805- 06595 CONDUI T, PVC, 2 IN 1, 494. 000 LFT
155 805-06600 CONDUI T, PVC, 3 IN 7,229. 000 LFT
156 805-07759 DUCTBANK, 6-WAY, 6 IN. DA 1, 088. 000 LFT
157 805-86900 JUNCTI ON BOX 76. 000 EACH
158 805-86900 JUNCTI ON BOX 10. 000 EACH
159 805-95568 CONDUI T, PVC, 4 IN 702. 000 LFT
160 805-95568 CONDUI T, PVC, 4 IN 479. 000 LFT
161 805-96014 SAW CUT, FULL DEPTH 807. 000 LFT
162 807-02191 HANDHOLE, LI GHTI NG 10. 000 EACH
163 807-04653 LI GHTI NG FOUNDATI ON 59. 000 EACH
164 807-78590 HANDHOLE 61. 000 EACH

165 808-06716 LI NE, REMOVE 797. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 28
CALL CRDER : 191 CONTRACT ID : R -26938-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, MODERNI ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 12. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02241 GUARDRAI L, REMOVE 185. 000 m

6 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LuwP LUWP

7 203-02000 EXCAVATI ON, COVMON 11, 435. 000 n8

8 203-02070 BORROW 9, 660. 000 n8

9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
10 205-06937 TEMPORARY SI LT FENCE 652. 000 m
11 207-07498 SUBGRADE TREATMENT, TYPE A 50, 876. 000 n
12 211-07454 STRUCTURE BACKFI LL 549. 800 n8
13 301-07448 COVPACTED AGCREGATE, NO. 53, BASE 3, 570. 000 My
14 305-07464 PCC BASE PATCHI NG 225 nm 87. 000 nP
15 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
16 401-07334 QT QA-HVA, 3, 76, SURFACE, 9.5 mm 5, 107. 400 My
17 401-07385 QI QA-HVA, 3, 76, | NTERMEDI ATE, 12.5 nm 19. 400 My
18 401-07403 QU QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 8, 568. 700 My
19 401-07406 QT QA-HVA, 1, 64, BASE, 25 nm 1, 016. 300 My
20 401-07408 QU QA-HVA, 3, 64, BASE, 25.0 mm 22, 630. 600 My
21 401-07430 QT QA-HWA, 5, 76, I NTERMEDI ATE, C25.0 nmm 8, 650. 900 My
22 402-07441 HVA BASE, TYPE B 1, 733. 400 My
23 404-05511 SEAL COAT, 2 3, 764. 000 ng
24 405- 05517 ASPHALT FOR PRI ME COAT 7.100 My
25 406- 05520 ASPHALT FOR TACK COAT 60. 700 My
26 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 2.000 EACH
27 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 3. 000 EACH
28 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 2. 000 EACH
29 601-94689 GUARDRAI L END TREATMENT, OS 4. 000 EACH
30 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 1, 106. 800 m
31 601-99132 GUARDRAI L TRANSI TION, VH, 1.905 m SPACI NG 1. 000 EACH
32 605-06155 CURB AND GQUTTER, CONCRETE, MID FI ED 4,166. 300 m
33 605-06215 CENTER CURB, D, CONCRETE 360. 000 m
34 610-07486 HVA FOR APPROACHES, TYPE A 207.700 My
35 610-07487 HVA FOR APPROACHES, TYPE B 507. 900 My
36 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 866. 400 n
37 611-06497 MAI LBOX ASSEMBLY, SI NGLE 7.000 EACH
38 615-06490 RI GHT OF WAY MARKER 20. 000 EACH
39 615-06505 MONUMENT, B 21. 000 EACH
40 615-06510 MONUMENT, C 8. 000 EACH
41 615-06527 MONUMENT, SECTI ON CORNER 3. 000 EACH
42 615- 06530 PCST, BENCHVARK 3. 000 EACH
43 616- 02320 GEOTEXTI LES 275. 000 n2
44 616- 05689 Rl PRAP, CLASS 2 234.900 My
45 616- 06405 RI PRAP, REVETMENT 59. 500 My
46 616- 06451 Rl PRAP, UNI FORM 28. 300 M
47 617-04488 GEQCGRI D, SUBGRADE 264. 600 n2
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CALL CRDER : 191 CONTRACT ID : R -26938-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, MODERNI ZATI ON

48 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
49 621-06545 FERTI LI ZER 2.630 My
50 621-06553 SEED M XTURE, R 83. 000 kg
51 621-06554 SEED M XTURE, U 347.000 kg
52 621- 06557 SEED M XTURE, T 136. 000 kg
53 621-06565 MULCHI NG VATERI AL 17. 600 My
54 621-06567 WATER 172. 000 kL
55 621-06574 SODDI NG 9, 502. 000 n2
56 714-06278 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2700 nm X 1200 mm 37.000 m
57 714-26708 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2400 mm x 1200 mm 27.000 m
58 715-02397 SAFETY METAL END SECTION, 4:1, 900 mm 6. 000 EACH
59 715-02407 SAFETY METAL END SECTION, 4:1, 1200 mm 6. 000 EACH
60 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 7.000 EACH
61 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 5. 000 EACH
62 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 4. 000 EACH
63 715-04611 SAFETY METAL END SECTION, 4:1, 300 mm 4. 000 EACH
64 715-05048 PIPE, TYPE 4, C RCULAR, 150 mm 6, 291. 000 m
65 715-05049 PI PE, TYPE 4, C RCULAR, 200 mm 30. 000 m
66 715-05051 PI PE, TYPE 4, C RCULAR 250 nm 30. 000 m
67 715-05052 PI PE, TYPE 4, C RCULAR 300 mm 14. 000 m
68 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 904. 000 m
69 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 54. 000 m
70 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 18. 100 m
71 715-05209 PI PE, TYPE 4, C RCULAR 450 nm 574. 000 m
72 715-05238 PIPE, TYPE 1, DEFORMED, M N AREA 0.60 n? 56. 900 m
73 715-05371 PIPE, TYPE 3, DEFORVED, M N. AREA 0.60 n® 12. 200 m
74 715-07080 PI PE, RCHEP, CLASS HE-1V, DO 3=100, MN. AREA 0.31 n2 50. 000 m
75 715-07107 PI PE END SECTION, M N. AREA 1.08 n® 4.000 EACH
76 715-07108 SAFETY METAL END SECTION, M N. AREA 0.60 n? 4. 000 EACH
77 715-26808 GRATED BOX END SECTION, I, 4:1, 700 mmx 500 mm 4. 000 EACH
78 718-06528 QUTLET PROTECTOR, 1 39. 000 EACH
79 718-06529 QUTLET PROTECTOR, 2 1. 000 EACH
80 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
81 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 897. 000 n8
82 718-99153 GEOTEXTI LES FOR UNDERDRAI N 12,591. 000 ng
83 720-44296 CAP | NLET 10. 000 EACH
84 720-45030 I NLET, E7 2.000 EACH
85 720-45265 PI PE CATCH BASIN, 375 nmm 2.000 EACH
86 720-45410 MANHOLE, ¢4 7.000 EACH
87 801-01506 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WORD (RXR) 2.000 EACH
88 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 21. 000 EACH
89 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 12, 100. 000 m
90 801-06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 100 nmm 3, 263. 000 m
91 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 465. 200 m
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13. 000 EACH
93 801-06640 CONSTRUCTI ON SI GN, A 23. 000 EACH

94 801-06645 CONSTRUCTION SIGN, B 51. 000 EACH
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CALL CRDER : 191 CONTRACT ID : R -26938-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, MODERNI ZATI ON

95 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP

96 801-07118 BARRI CADE, I11-A 119. 200 m

97 801-07119 BARRI CADE, I11-B 137. 000 m

98 802-05701 SI GN PGST, SQUARE, 1, REINFOCRCED ANCHOR BASE 49. 000 m

99 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 82. 000 m
100 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 2.630 n2
101 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nmm THI CKNESS 25.700 n
102 805-01815 S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 6. 000 EACH
103 805-01842 HANDHOLE, S| GNAL 13. 000 EACH
104 805-01879 SI GNAL SERVI CE, | NSTALL 1. 000 EACH
105 805-06592 CONDUI T, STEEL, GALVAN ZED, 50nm 823. 000 m
106 805-78109 CONTRCLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 1. 000 EACH
107 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 18. 000 EACH
108 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
109 805-78420 DI SCONNECT HANGER 7.000 EACH
110 805-78445 SI GNAL SERVI CE 2.000 EACH
111 805- 78467 SI GNAL CABLE, 3C 8CGA 75. 000 m
112 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA 1, 200. 000 m
113 805-78485 SI GNAL CABLE, 5C 14GA 326. 000 m
114 805-78490 SI GNAL CABLE, 7C 14GA. 500. 000 m
115 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 680. 000 m
116 805-78785 S| GNAL DETECTCR HOUSI NG 13. 000 EACH
117 805-78795 SAW CUT FOR ROADVWAY LOCP AND SEALER 365. 000 m
118 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
119 805-81060 SI GNAL STRAIN POLE, STEEL, 11.0 m 6. 000 EACH
120 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 4. 000 EACH
121 808-04298 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (R X R) 4. 000 EACH
122 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 1, 338. 000 m
123 808-06703 LINE, THERMOPLASTIC, SCLID, WH TE, 100mm 8, 597. 000 m
124 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 1, 142. 000 m
125 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 252. 800 m
126 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 208. 700 m
127 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 19. 000 EACH
128 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 15. 000 EACH

129 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 2, 356. 800 m
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CALL CRDER : 201 CONTRACT ID : R -27057-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON

1 105- 06845 CONSTRUCTI ON ENG NEERI NG LUVP LUVP
2 105-07038 FIELD OFFI CE, A 7.000 MCS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
4 202- 60820 SURFACE M LLING ASPHALT 24, 390. 000 SYS
5 303-52308 COMPACTED AGGREGATE, O 53 1, 618. 000 TON
6 304-07491 HVA PATCH NG TYPE C 200. 000 TON
7 401-07337 QU QA-HVA, 5, 76, SURFACE, 9.5 mm 3, 700. 000 TON
8 401- 07405 QU QA-HVA, 5, 76, | NTERVEDI ATE, 19.0 mm 5, 456. 000 TON
9  401-07420 QU QA-HVA, 5, 76, BASE, 25.0 nm 8, 539. 000 TON
10 401- 07429 QC/ QM- HVA, 5, 76, | NTERVEDI ATE, C19 rm 2, 018. 000 TON
11 405- 05517 ASPHALT FOR PRI ME COAT 5. 000 TON
12 406- 05520 ASPHALT FCR TACK OOAT 17. 000 TON
13 503- 05240 D-1 CONTRACTI ON JO NT 90. 000 LFT
14 506- 06333 POCP PATCH NG, FULL DEPTH 420. 000 SYS
15 602- 06639 TEMPORARY CONCRETE BARRI ER,  ANCHORED 2, 400. 000 LFT
16 602- 06646 TEMPORARY CONCRETE BARRI ER 3, 600. 000 LFT
17 606- 07484 M LLED HVA SHOULDER OCRRUGATI ONS 24, 068. 000 LFT
18 715- 05053 Pl PE, UNDERDRAI N OUTLET, 6 IN. 4, 124. 000 LFT
19 715- 05203 PIPE, TYPE 4, O RCULAR 4 IN. 15, 184. 000 LFT
20 718- 06526 HVA FOR UNDERDRAI NS 1, 280. 000 TN
21 718-06529 OUTLET PROTECTCR 2 197. 000 EACH
22 718-06531 OUTLET PROTECTCR 3 248. 000 EACH
23 718-52610 AGGREGATE FOR UNDERDRAI NS 556. 000 CYs
24 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 10. 000 EACH
25 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 |N. 49, 276. 000 LFT
26 801- 06640 CONSTRUCTI ON SI G, A 46. 000 EACH
27 801-06710 FLASH NG ARROW S| GN 800. 000 DAY
28 801-06775 MAI NTAI NI NG TRAFFI C LUVP LUVP
29 805- 05406 DATA COLLECTI ON SI TE 2. 000 EACH
30 808- 06702 LI NE, THERMCPLASTIC, BROKEN, WH TE, 5 IN. 1, 687. 000 LFT
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 15, 392. 000 LFT
32 808-06714 LINE, PAINT, SOLID, YELLON 4 IN. 3, 052. 000 LFT
33 808-06716 LI NE, REMOVE 37, 008. 000 LFT
34 808- 75994 PRI SMATI C REFLECTCR 195. 000 EACH
35 808- 75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 195. 000 EACH

36 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 195. 000 EACH
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CALL CRDER : 211 CONTRACT ID : RS-26538-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-06904 PHONE( SUPERVI SOR) 1. 000 EACH
3 105-06905 PHONE( | NSPECTOR) 2.000 EACH
4 105- 06906 CELLULAR SERVI CE( SUPERVI SCR) 6. 000 MOS
5 105-06907 CELLULAR SERVI CE( | NSPECTOR) 6. 000 MOS
6 105-07039 FIELD CFFICE, B 9. 000 MOS
7 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
8 202-02241 GUARDRAI L, REMOVE 1, 095. 000 LFT
9 202-02271 HEADWALL, REMOVE 16. 000 EACH
10 202-60820 SURFACE M LLING ASPHALT 139, 518. 000 SYS
11 202-93741 GUARD RAI L END TREATMENT, REMOVE 6. 000 EACH
12 203-02000 EXCAVATI QN, COVMON 22, 869. 000 CYs
13 203-02070 BORROW 3, 120. 000 CYs
14 207-07498 SUBGRADE TREATMENT, TYPE A 50, 064. 000 SYS
15 207-07503 SUBGRADE TREATMENT, TYPE E 16, 688. 000 SYS
16 211-07454 STRUCTURE BACKFI LL 200. 000 CYs
17 301-07448 COVPACTED AGGREGATE, NO 53, BASE 28, 269. 000 TON
18 303-07449 COVPACTED AGGREGATE, NO 73 9, 013. 500 TON
19 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
20 401-07320 QU QA-HWA, 1, 64, SURFACE, 9.5 mm 3, 854. 500 TON
21 401-07329 QT QA-HVA, 4, 70, SURFACE, 9.5 mm 13, 343. 500 TON
22 401-07399 QU QA-HVA, 4, 70, | NTERMEDI ATE, 19.0 mm 39, 308. 000 TON
23 401-07406 QT QA-HWA, 1, 64, BASE, 25.0 mm 15, 901. 000 TON
24 405- 05517 ASPHALT FOR PRI ME COAT 21. 420 TON
25 406- 05520 ASPHALT FOR TACK COAT 183. 750 TON
26 506-06333 PCCP PATCHI NG FULL DEPTH 1, 921. 500 SYS
27 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 1. 000 EACH
28 601-06855 GUARDRAI L, WBEAM CABLE TERM NAL ANCHCR 2.000 EACH
29 601-61390 GUARDRAI L TERM NAL END SECTI ON, CURVED, SINGLE FACE, 2.000 EACH
30 601-94689 GUARDRAI L END TREATMENT, CS 6. 000 EACH
31 601-94690 GUARDRAI L END TREATMENT, MS 2.000 EACH
32 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 2. 000 EACH
33 601-97803 GUARDRAI L END TREATMENT, Ms, SPARE PARTS PACKAGE 1. 000 EACH
34 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 1, 506. 250 LFT
35 601-99108 GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. 3 IN. SPACI NG 462. 500 LFT
36 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 50, 064. 000 LFT
37 610-07488 HVA FOR APPROACHES, TYPE C 2, 331. 000 TON
38 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 128. 607 TON
39 612-60410 DRI LLED HOLE FOR UNDERSEAL 2,139. 000 EACH
40 616-02320 GEOTEXTI LES 218. 000 SYS
41 616- 06405 Rl PRAP, REVETMENT 444. 000 TON
42 715-01354 CLEAN EXI STI NG PI PE 1, 016. 000 LFT
43 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 2.000 LFT
44 715- 05053 Pl PE, UNDERDRAI N QUTLET, 6 IN. 6, 720. 000 LFT
45 715-05118 PIPE, TYPE 1, G RCULAR 12 IN 32. 000 LFT
46 715-05119 PIPE, TYPE 1, G RCULAR 15 IN. 6. 000 LFT

47 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 82. 000 LFT
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CALL CRDER : 211 CONTRACT ID : RS-26538-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 715-05123 PIPE, TYPE 1, A RCULAR, 24 IN 44. 000 LFT
49 715-05125 PIPE, TYPE 1, CRCULAR, 30 IN 82. 000 LFT
50 715-05168 PIPE, TYPE 3, O RCULAR, 12 IN 40. 000 LFT
51 715-05173 PIPE, TYPE 3, O RCULAR, 24 IN 24.000 LFT
52 715-05203 PIPE, TYPE 4, C RCULAR 4 IN 100, 128. 000 LFT
53 715-05209 PIPE, TYPE 4, CIRCULAR, 18 IN 10. 000 LFT
54 715-46000 PI PE END SECTION, 12 I N 33. 000 EACH
55 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
56 715-46010 PI PE END SECTION, 18 IN. 11. 000 EACH
57 715-46020 PI PE END SECTION, 24 IN. 10. 000 EACH
58 715-46030 PI PE END SECTION, 30 IN. 11. 000 EACH
59 715-97559 GRATED BOX END SECTIQN, 11, 10:1, 12 IN 2.000 EACH
60 718-06526 HVA FOR UNDERDRAI NS 3, 426. 750 TON
61 718-06529 QUTLET PROTECTOR, 2 560. 000 EACH
62 718-52610 AGGREGATE FOR UNDERDRAI NS 7,710. 000 CYs
63 720-45030 I NLET, E7 1. 000 EACH
64 725-06870 PI PE LI NER, THERMOPLASTIC, 30 IN 190. 000 LFT
65 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 12. 000 EACH
66 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 15, 451. 000 LFT
67 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 150. 000 LFT
68 801-06640 CONSTRUCTI ON SIGN, A 56. 000 EACH
69 801-06710 FLASH NG ARROW SI GN 196. 000 DAY
70 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
71 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 2.000 EACH
72 802-07060 SI GN, SHEET, RELOCATE 56. 000 EACH
73 804-04435 DELI NEATOR PCST, REMOVE 200. 000 EACH
74 804-06771 DELI NEATOR PCST, FLEXI BLE 814. 000 EACH
75 808-06701 LI NE, THERMOPLASTIC, BROKEN, VHITE, 4 IN. 12, 876. 000 LFT
76 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 51, 594. 000 LFT
77 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 51, 504. 000 LFT
78 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 646. 000 EACH

79 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 646. 000 EACH
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CALL CRDER : 251 CONTRACT |1 D RS-26923- A
LETTI NG DATE : 06/17/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 8. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 1, 300. 000 LFT
5 202-02271 HEADWALL, REMOVE 1. 000 EACH
6 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
7 202-60820 SURFACE M LLING ASPHALT 88, 000. 000 SYS
8 202-93741 GUARD RAIL END TREATMENT, REMOVE 8. 000 EACH
9 203-02080 LI NEAR GRADI NG 8. 880 M LE
10 205-06937 TEMPORARY SI LT FENCE 35, 300. 000 LFT
11 211-02050 B BORROW 65. 000 Cys
12 303-01180 COVPACTED AGGREGATE, NO 53 2, 000. 000 TON
13 303-07449 COVPACTED AGCREGATE, NO 73 8, 700. 000 TON
14 304-07490 HVA PATCH NG TYPE B 1, 424.000 TON
15 304-07507 W DENI NG WTH QT QA-HVA, 1, 64, BASE, 25 mm 5, 500. 000 TON
16 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
17 401-07321 QU QA-HWVA, 2, 64, SURFACE, 9.5 mm 8, 700. 000 TON
18 401-07390 QU QA-HVA, 2, 64, | NTERVEDI ATE, 19.0 mm 7, 500. 000 TON
19 406- 05520 ASPHALT FCR TACK COAT 96. 000 TON
20 601-94689 GUARDRAI L END TREATMENT, CS 8. 000 EACH
21 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 2.000 EACH
22 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 300. 000 LFT
23 610-05527 HVA FCR APPRCACHES 400. 000 TON
24 615-06520 MONUMENT, RE- ESTABLI SH 13. 000 EACH
25 616-02320 GEQTEXTI LES 1, 050. 000 SYS
26 616-06405 RI PRAP, REVETMENT 1, 050. 000 TON
27 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
28 621-06545 FERTI LI ZER 2.400 TON
29 621-06553 SEED M XTURE, R 1, 020. 000 LBS
30 621-06565 MJULCH NG MATERI AL 12. 000 TON
31 715-05119 PIPE, TYPE 1, O RCULAR 15 IN 58. 000 LFT
32 720-45235 CATCH BASIN, E7 1. 000 EACH
33 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 3, 102. 000 LFT
34 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 102. 000 LFT
35 801-06640 CONSTRUCTION SIGN, A 55. 000 EACH
36 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
37 802-91122 SI GN, GROUND MOUNTED, RESET 18. 000 EACH
38 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 4, 200. 000 LFT
39 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 11, 400. 000 LFT
40 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 1, 700. 000 LFT
41 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 73. 000 LFT
42 808- 75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 280. 000 LFT
43 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 7.000 EACH
44 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 35
CALL CRDER : 261 CONTRACT ID : RT-26697-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 WEDGE AND LEVEL

1 105-04655 FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT 3. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-60820 SURFACE M LLING ASPHALT 322, 528. 000 SYS
4 304-07491 HVA PATCH NG TYPE C 250. 000 TON
5 401-07337 QU QA-HVA, 5, 76, SURFACE, 9.5 mm 26, 609. 000 TON
6 406- 05520 ASPHALT FOR TACK COAT 82. 000 TON
7 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4. 000 EACH
8 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 25, 800. 000 LFT
9 801-06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
10 801-06710 FLASH NG ARROW SI GN 55. 000 DAY
11 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
12 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 6. 000 EACH
13 808- 75007 LINE, PAINT, SOLID, WHITE, 6 IN. 125, 083. 000 LFT
14 808-75047 LINE, PAINT, SOLID, YELLON 6 IN 107, 137. 000 LFT
15 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 252. 000 EACH
16 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 1, 252. 000 EACH

17 808-96075 LI NE, THERMOPLASTI C, BROKEN, WHITE, 6 IN. 62,’ 542. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 36
CALL CRDER : 271 CONTRACT ID : RT-26872-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 TOLL PLAZA REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 4. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 210-06717 ENVI RONVENTAL PLAZA CLEANI NG LuUwP LuUwP
5 210-06793 CANCPY 1. 000 EACH
6 210-06793 CANCPY 1. 000 EACH
7 210-07095 TEMPORARY LUWP LUWP
8 210-07095 TEMPORARY LUWP LUWP
9 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 2. 000 EACH
10 801-06640 CONSTRUCTION SIGN, A 12. 000 EACH
11 801-06710 FLASH NG ARROW SI GN 60. 000 DAY
12 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
13 801-07119 BARRI CADE, I|11-B 48. 000 LFT
14 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 2. 000 EACH
15 807-04962 LI GHT 2.000 EACH

16 807-86600 LUM NAI RE, ROADWAY, H GH PRESSURE SCDI UM 100 WATT 8. 000 EACH






